THE CONTRACTOR SHALL INSTALL, MAINTAIN AND INSPECT EROSION CONTROL AND TEMPORARY
STORMWATER CONTROL MEASURES TO CONTROL SEDIMENT AND RUNOFF IN ACCORDANCE WITH
THESE PLANS.

1.0 GENERAL REQUIREMENTS

1.1. EROSION IS TO BE CONTROLLED AT ALL TIMES ALTHOUGH SPECIFIC MEASURES SHOWN ARE TO
BE IMPLEMENTED AT A MINIMUM BETWEEN OCTOBER 15TH AND APRIL 15TH.
1.2. UNLESS SPECIFIC MEASURES ARE SHOWN OR NOTED ON THIS PLAN, ALL COLLECTED RUNOFF
SHALL BE PERCOLATED INTO THE GROUND AND/OR CARRIED TO DRAINAGE COURSES IN LINED
AREA 1 CONDUITS WHICH WILL NOT CAUSE EROSION.
1.3. THE DESIRED END RESULT OF THESE MEASURES IS TO CONTROL SITE EROSION AND PREVENT
SEDIMENT TRANSPORT OFF THE SITE. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO SEE
THAT ANY ADDITIONAL MEASURES NECESSARY TO MEET THIS GOAL ARE IMPLEMENTED. IF FAILED
INSPECTIONS BY PROJECT ENGINEER OR COUNTY STAFF SHOW THIS GOAL IS NOT BEING MET,
ADDITIONAL MEASURES WILL BE REQUIRED.
1.4. RUNOFF FROM THE CONSTRUCTION SITE MUST NOT BE ALLOWED TO FLOW OVER ANY FILL
SLOPES. —_
1.5. ALL EROSION CONTROL AND SOIL CONSERVATION ACTIVITIES SHALL BE PERFORMED IN
ACCORDANCE WITH THESE SPECIFICATIONS AND EROSION CONTROL REQUIREMENTS ESTABLISHED BY
THE COUNTY OF MONTEREY.
1.6. DURING CONSTRUCTION, NEVER STORE CUT AND FILL MATERIAL WHERE IT MAY WASH INTO
DRAINAGE WAYS. KEEP ALL CULVERTS AND DRAINAGE FACILITIES FREE OF SILT AND DEBRIS.
KEEP EMERGENCY EROSION CONTROL MATERIALS SUCH AS STRAW MULCH, EROSION CONTROL
BLANKETS, AND SANDBAGS ON—SITE AND INSTALL THESE AT THE END OF EACH DAY DURING THE
WINTER RAINY SEASON AS NECESSARY.
1.7. EROSION CONTROL MEASURES SHALL BE IN PLACE AT THE END OF EACH DAY’'S WORK
BETWEEN OCTOBER 15TH AND APRIL 15TH.
1.11. ANY DISTURBED AREA NOT COVERED BY THE ABOVE AND NOT PAVED, SODDED OR BUILT
UPON BY OCTOBER 15, OR DISTURBED AFTER THAT DATE, IS TO BE SEEDED AND MULCHED WITH I
WEED—FREE HAY OR STRAW MULCH AT THE RATE OF ONE BALE (80 LB (35 KG)) OF STRAW
COVERS 1000 SF. ALL SLOPES OVER 20% WILL BE HYDROSEEDED WITH A NATIVE SEED MIX AND

TLLED COVERED BY AN EROSION CONTROL BLANKET.

FIELD 1.12. AT THE COMPLETION OF THE CONSTRUCTION PROJECT, AND AUTHORIZATION BY THE PROJECT
MANAGER, ALL TEMPORARY EROSION CONTROLS SHALL BE REMOVED AND ALL DISTURBED AREAS
SHALL BE STABILIZED WITH PERMANENT EROSION CONTROL MEASURES AND NATIVE AND
NON—NATIVE LANDSCAPING AS SPECIFIED BELOW.

1.13. BOTH LONG—TERM AND INTERIM MATERIAL STORAGE AND STAGING AREAS SHALL BE
ESTABLISHED TO STORE CONSTRUCTION AND HAZARDOUS MATERIALS. THE STORAGE AREAS SHALL

1
I
EROSION CONTROL AND
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! .
/ p BE PLACED IN LOCATIONS REMOTE FROM DRAINAGE COURSES. THE STORAGE AREAS SHALL BE
SETUP TO PROVIDE SECONDARY CONTAINMENT OF HAZARDOUS MATERIALS STORED ON THE

\
\ PROPERTY AND CONTROL RUNOFF FROM THESE AREAS UTILIZING TEMPORARY BERMS AND/OR SILT =
CURTAINS. THE AREA(S) SHALL ALSO BE FENCED.

TRIPLE M RANCH
420 HALL ROAD
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2.0 EROSION CONTROL MEASURES

2.1. TEMPORARY SEEDING
_ SEE REVEGETATION PLAN

2.2. MULCHING
A. ALL SLOPES LESS THAN 20% SHALL BE COVERED WITH 4 TO 6 INCHES OF STRAW MULCH

AFTER TEMPORARY EROSION CONTROL SEEDING.
B. OBTAIN STERILE, WEED—FREE WHEAT, BARLEY, OAT OR RICE STRAW IN ORDER TO PREVENT THE
SPREAD OF NOXIOUS WEEDS. AVOID MOLDY, COMPACTED STRAW BECAUSE IT TENDS TO CLUMP ==
AND IS NOT EVENLY DISTRIBUTED.
M C. THE STRAW SHALL BE EVENLY DISTRIBUTED BY HAND OR MACHINE TO THE DESIRED DEPTH AND
L SHOULD COVER THE EXPOSED AREA TO A UNIFORM DEPTH.
e D. APPROXIMATELY ONE BALE (80 LB (35 KG)) OF STRAW COVERS 1000 SF ADEQUATELY
E. THERE SHOULD BE A MINIMUM OF 3—4" OF STRAW OVER THE SOIL.
F. ON STEEP OR HIGH WIND SITES, STRAW MUST BE ANCHORED TO KEEP IT FROM BLOWING AWAY.
G. "TRACKING” WITH MACHINERY ON SANDY SOIL PROVIDES ROUGHENING WITHOUT UNDUE
COMPACTION.

2.3. OTHER PROVISIONS

A. CONTRACTOR, EROSION CONTROL SPECIALIST, AND/OR ENGINEER SHALL MONITOR ALL = ¥
DISTURBED AREAS PRIOR TO AND IMMEDIATELY FOLLOWING ANY RAINS, AND SHALL ADJUST
BLANKETS, MULCH, STRAW ROLLS AND OTHER MEASURES TO INSURE NO SEDIMENT LEAVES SITE.
B. IF CONSTRUCTION OCCURS BETWEEN OCTOBER 15TH AND APRIL 15TH, EXPOSED SOIL NOT
INVOLVED IN IMMEDIATE CONSTRUCTION ACTIVITY SHALL BE PROTECTED FROM EROSION AT ALL
TIMES. IN ADDITION, TEMPORARY BERMS WILL BE INSTALLED AT THE EDGE OF THE CONSTRUCTION
ZONE TO PREVENT SEDIMENT FROM ENTERING ADJACENT SLOPES. STRAW BALES SHALL BE
STOCKPILED ON SITE TO ALLOW CONTRACTOR TO APPLY STRAW MULCH TO ALL EXPOSED SLOPES
IF RAINFALL IS PREDICTED WITHIN 24 HOURS.

C. AFTER APRIL 15TH, EROSION CONTROL MEASURES SHALL BE IN PLACE DURING INCLEMENT
WEATHER.

D. EROSION CONTROL MEASURES SHALL BE KEPT IN PLACE AND FUNCTIONAL FOR AT LEAST 3
YEARS UNTIL NATIVE/NON—NATIVE VEGETATION HAS BEEN ESTABLISHED AND PROVIDES NECESSARY =
SLOPE COVER.

E. UPON COMPLETION OF CONSTRUCTION, ALL TEMPORARY SEEDED SLOPES AND REMAINING
EXPOSED SURFACES SHALL BE PERMANENTLY REVEGETATED PER THE LANDSCAPING PLAN.

F. THE CONTRACTOR OR CONTRACTOR'S REPRESENTATIVE SHALL MONITOR EROSION CONTROL ON
DISTURBED AREAS FOR A PERIOD OF 3 YEARS TO INSURE MEASURES ARE SUCCESSFUL.

LEGEND MONITORING WILL TAKE PLACE DURING THE FALL DRY SEASON AND AFTER EACH SIGNIFICANT
RAINFALL EVENT. CONTRACTOR WILL IMMEDIATELY NOTIFY EROSION CONTROL SPECIALIST OR

EROSION CONTROL AND REVEGETATION FPLAN ) EXISTING CONTOURS PROJECT ENGINEER OF ANY PROBLEMS.
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PROPOSED CONTOURS 3.0 TREE PROTECTION MEASURES

— T PROJECT SITE MATCH LINES 3.1. THE CONTRACTOR SHALL CONTACT THE PROJECT BIOLOGIST IMMEDIATELY WITH ANY QUESTIONS —
REGARDING EXISTING TREES OR SITE CONDITIONS NEAR OR ADJACENT TO EXISTING TREES.

SCALE: |" = 100 C5.0

AW PROJECT DESIGNATION LETTERS 3.2. ESTABLISHMENT OF A TREE PRESERVATION ZONE (TPZ). ORANGE CONSTRUCTION FENCING,
WITH STAKES IN THE GROUND, NO LESS THAN 48" INCHES IN HEIGHT, SHALL BE INSTALLED AS FALL CREEK ENGINEERING, INC.
DIRECTED BY THE LANDSCAPE ARCHETICT OR ARBORIST. THE INSTALLATION WILL BE DONE PRIOR
TO ANY CONSTRUCTION ACTIVITIES ON SITE. ONCE IN PLACE, FENCING WILL NOT BE REMOVED &

Consulting Engineers

m._._u.wmmm_m m<ﬁ_u._ﬂw.__“>mm_mwmg%o_um,mm%mwwm_m WITHOUT THE CONSENT OF THE PROJECT BIOLOGIST.
3.3. NO STORAGE OF CONSTRUCTION EQUIPMENT, MATERIALS, TOOLS, DEBRIS OR EXCESS SOIL WILL

BE ALLOWED WITHIN THE TPZ. SOLVENTS OR LIQUIDS OF ANY TYPE SHOULD BE DISPOSED OF Civil  Environmental « Water Resources

SEEDING AND MULCH

NORTH

VALLEY GRASSLAND PLANTINGS 0 100° 200’ PROPERLY, NEVER WITHIN THIS PROTECTED AREA.
e e — 3.4. SOIL COMPACTION SHALL BE MINIMIZED WITHIN THE TPZ. SOIL SURFACE WITHIN THE TPZ
P.0. BOX 7894, SANTA CRUZ, CA 95061

- . .| TREATMENT WETLAND PLANTINGS |
SCALE: 1"=100" SHALL BE MULCHED WITH A 6” LAYER OF MULCH.
: 3.5. UNAUTHORIZED PRUNING OF ANY TREE ON THIS SITE SHALL NOT BE ALLOWED. IF ANY TREE = TEL. (831) 426-9054  FAX (831) 426-4932

CANOPY ENCROACHES ON THE BUILDING SITE THE REQUIRED PRUNING WILL BE DONE ON THE
AUTHORITY OF THE LANDSCAPE ARCHITECT/ARBORIST AND TO ISA GUIDELINES AND ANSI A—300
PRUNING STANDARDS.
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